TRANSPORTATION
BULLETIN

lllinois Department of Transportation

ADDENDUM NO. 1
Dated: June 3, 2008

For: Transportation Bulletin
Letting Date: June 13, 2008
Volume 11 No. 19r Dated: May 9, 2008 REV: May 15, 2008

litem No. 2A — Widen Runway 18-36 to 75’, Overlay with Pourous

Friction Course and Install Wind Cones
Sparta Community Airport-Hunter Field
Sparta, lllinois

Randolph County

IL Project No.: SAR-3652

AIP Project No.: 3-17-0094-BS

Contract No.: SP022

REASON FOR ADDENDUM:
Plan and spec clarification.

TO ALL PLAN HOLDERS:

REVISE CONTRACT DRAWINGS

DRAWING NO. 02, GENERAL NOTES:

ADD:

“BITUMINOUS PAVMENT REMOVAL SHALL CONSIST OF SAWCUTTING AND
REMOVAL OF AN AREA OF 1" IN WIDTH BY 4000’ IN LENGTH OF THE EAST
SIDE OF RUNWAY 18-36."



REVISE CONTRACT DRAWINGS

DRAWING NO. 03, PHASE 1 NOTES:

DELETE FROM SECOND PARAGRAPH: “EXTENDING THE EXISTING
DRAINAGE CONDUIT.”

REVISE SPECIAL PROVISIONS

NOTICE TO BIDDERS, p. 24
REMOVE:

“This item of work shalt consist of removing variable depths of existing bituminous
surface, as shown in the plans and as directed by the Resident Engineer.”

ADD:

“This item of work shall consist of removing variable depths of existing bituminous
surface, if needed and as directed and approved by the Resident Engineer.”



Special Provisions

Sparta Communify Airport A.LP. Project No. 3-17-0094-B9
Sparta, llinois L. Project No. SAR-3652

ITEM 401650 — BITUMINOUS PAVEMENT MILLING

Check Sheet #24
DESCRIPTION

401-1.1 This item of work shall consist of removing variable depths of existing bituminous surface, if
needed and as directed and approved by the Resident Engineer.

BASIS OF PAYMENT

401-51 Payment will be made under:

Item AR401650 — Bituminous Pavement Milling — per square yard.
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STEADY BURN BARRICADE NOTES:

1. STEADY BURN TO BE BATTERY OPERATED OMNI
DIRECTIONAL LENS TO BE RED.

2. SANDBAGS TO BE PLACED ON EACH SUPPORT
BRACE AS REQUIRED TO PREVENT
DISPLACEMENT BY WIND, JET OR PROP BLAST,

3. NO SEPARATE PAYMENT WILL BE MADE FOR
THIS ITEM. COSTS SHALL BE CONSIDERED
INCIDENTAL TO THE PROJECT.

4. PLACE AT 15’ INTERVALS.

5. ONE 20" x 20" ORAMGE FLAG TO BE

INSTALLED ON EACH BARRICADE AND
SECURELY FASTENED.

FLASHER BARRICADE DETAIL
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NOTES

1. MARKERS SHALL BE SOLID YELLOW.

p

MARKFRS SHALL BE PAINTED BURLAP, PLYWOOD,
PLASTIC, OR OTHER APPROVED MATERIAL.

3. CONTRACTOR SHALL MAINTAIN MARKERS.

4. COST OF FURNISHING, INSTALLING, MAINTAINING,
RELOCATING, AND REMOVING MARKERS SHALL BE
INCIDENTAL TO THE CONTRACT.

5. MARKERS SHALL 8t PLACED OVER EXISTING RLNWAY
NUMERALS. HOWEVER, WHEN WORX 15 NECESSARY FOR
THAT AREA, THE MARKERS SHALL BE RELOCATED OFF
THE PAVEMENT AS SHOWN ON THE DETAIL.

CLOSED RUNWAY MARKER DETAIL

-
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NEW WIDENING EXISTING PAPI TO BE MODIFIED
CRITICAL POINTS
POINT LATITUDE LONGITUDE ELEVATION
A 38 08 39.87" 89" 41" 58.22" 521.76"
B 38" 09" 19.43" 89" 41" 58.01" 536.57"

GENERAL NOTES

MEN, VEHICLES AND EQUIPMENT WILL NOT BE ALLOWED WITHIN THE FOLLOWING AREAS,
EXCEPT WHEN UNDER THE CONTROL OF A FLAGMAN [N RADIO CONTACT WITH AIR AND
GROUND TRAFFIC AT ALL TIMES:

A.) 200" FROM THE CENTERLINE OF 9/27 WHEN ACTIVE.
B.) 40’ FROM THE CENTER OF AN ACTIVE TAXIWAY.

THE CONTRACTCR SHALL PROVIDE THE FLAGMAN AND RADIO EQUIPMENT AT NO EXTRA
COST TO THE CONTRACT.

Tl TRAFFI P TiN N QR CR NG RUNWA TAXIWAYS, AN
APRONS OPEN TO AIRCRAFT SHALL BE UNDER CONTROL OF A FLAGMAN IN RADIO
NTACT WiTH FAA AIR TRAFFI NTROL TOWER PERSONNEL AT ALl TIMES. TH
CONTRACTOR SHALL PROVIDE HIS OWN RADIOS,

WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTMVITIES AND AIRCRAFT
QPERATIONS AND SAFETY, AIRCRAFT QPERATIONS AND SAFETY SHALL TAKE
PRECEDENCE AND SHALL GOVERN. FINAL AUTHORITY IN THE APPROVAL CF
CONSTRUCTION SEQUENCING LIES WITH THE ATRPORT MANAGER.

THE CONTRACTOR WILL BE PERMITTED TO STORE EQUIPMENT AND MATERIALS AT THE
LOCATIONS SHOWN ON THE CONSTRUCTION ACTIVITY PLAN.

BROKEN CONCRETE, BITUMINOUS MATERIALS, AND MISCELLANEQUS WASTE SHALL BE
DISPOSED OF BY THE CONTRACTCOR OFF AIRPORT PROPERTY.

ALL PAVEMENTS, DRIVES, OR ANY OTHER AREAS UTILIZED BY THE CONTRACTOR FOR
HAUL ROADS OR STORAGE AREAS SHALL BE MAINTAINED AND REPAIRED IN KIND BY
THE CONTRACTOR TO THE SATISFACTION OF THE AIRPORT. NO ADDITIONAL
COMPENSATION SHALL BE MADE TO THE CONTRACTOR FOR THIS WORK

EXISTING TURF AREAS DISTURBED BY THE CONTRACTOR'S OPERATIONS SHALL BE
RESTORED BY HIM AT HIS EXPENSE TO THE SATISFACTION OF THE AIRPCRT.

THE CONTRACTOR SHALL CONTINUOUSLY CLEAN ALL CONSTRUCTION AREAS WHICH WILL
BE OPENED TO AIR TRAFFIC.

IT WILL BE NECESSARY FOR THE CONTRACTCR TO MAKE HIS OWN FIELD INVESTIGATION
TO DETERMINE THE EXACT LOCATION OF THE UNDERGRCUND UTILITIES AT CRITICAL
POINTS SO AS TO AVOID ANY DAMAGE. ANY UTHITY, INCLUDING AIRFIELD ELECTRICAL
CABLE AND LIGHTS, DAMAGED 8Y THE CONTRACTOR SHALL BE REPAIRED BY HIM AT
HIS OWN EXPENSE W A MANNER WHICH IS SATISFACTORY TO THE ENGINEER, THE
AIRFORT AND TO THE OWNER QF THE UTIITY. ANY REPAIRS THAT MUST BE MADE BY
THE OWNER OF THE UTILITY SHALL HAVE THE COST REIMBURSEDR TO THE UTILITY BY
THE CONTRACTOR. AIRFIELD LIGHTING CABLES DAMAGED BY THE CONTRACTOR SHALL
BE REPAIRED BY A QUALIFIED ELECTRICIAN WITH THE COSTS TO BE BORNE BY THE
CONTRACTOR.

10.

CONTRACTOR'S ACCESS SHALL BE AS FOLLOWS:

A, THE CONTRACTOR'S ACCESS TO THE WORK SHALL BE AS SHOWN IN THE

CONSTRUCTION ACTIVITY PLAN,

. THE CONTRACTOR SHALL USE AN EXISTING GATE(S) FOR ACCESS TO THE

AIRFIELD. THE CONTRACTOR SHALL INSTALL AND MAINTAIN A
HEAVY—DUTY PADIL.OCK ON THE ACCESS GATE. HE SHALL PROVIDE KEYS
FOR THIS PADLOCK TO THE RESIDENT ENGINEER AND THE AIRPORT. NO
ADDITIONAL KEYS ARE TO 8E DISTRIBUTED UNLESS AUTHORIZED BY THE
RESIDENT ENGINEER,

. THE CONTRACTOR SHALL OHTAIN ALL NECESSARY PERMITS AND

TEMPORARY EASEMENTS FOR THE ACCESS ROAD(S) SHOWN AND SHALL
COMPLY WITH ALL TRAFFIC CONTROL SIGNAGE REQUIRED BY THE CITY,
COUNTY, TOWNSHIP, OR LD.O.T..

. DURING ADVERSE WEATHER THE CONTRACTOR SHALL MAINTAIN ACCESS TO

THE WORK AT NO ADDITIONAL COST O THE CONTRACT. NO EXTENSION
OF CONTRACT TIME WILL BE CONSIDERED FOR BELAYS DUE TO LACK OF
ADEQUATE ACCESS TO THE WORK SITE,

. THE CONTRACTOR WILL CLOSE AND LOCK THE ACCESS GATE(S) UPON

LEAVING THE SITE.

. ALL COSTS RELATING TO CONTRACTOR'S ACCESS AND SECURITY SHALL BE

THE RESPONSIBILITY OF THE CONTRACTOR.

. THE CONTRACTOR SHALL STORE EQUIPMEMT AND MATERIALS IN SUCH A

WAY AS TO WVIOLATE AIRSPACE SURFACES, OR RUNWAY AND TAXIWAY
OBJECT FREE DR SAFETY AREAS.

., THE CONTRACTOR SHALlL BE RESPONSIHLE FOR CLEANING ACTIVE AIRFIELD

PAVEMENTS WHICH ARE CROSSED BY HIS VEHICLES ACCESSING THE
WORK OR DEPARTING THE WORK IMMEDIATELY FOLLOWING SAID VEHICLE.

BITUMINOUS PAVEMENT REMOVAL SHALL CONSIST OF SAWCUTTING AND
REMOVAL OF AN AREA OF 1" IN WIDTH BY 4000° IN LENGTH OF THE EAST
SIDE OF RUNWAY 318/36.
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DESIGN 8Y: KLB
DRAWN BY: CMT
CHECKED BY: JEF
APPROVED BY: JEF
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I 1. WORK ON THIS PROJECT WILL SEVERELY LIMIT OPERATIONS AT THE AIRPORT. PRIOR TO STARTING WORK THE CONTRACTOR t d > ¥
1 1 SHALL HAVE ON HAND ALL MATERIALS NECESSARY TO COMPLETE ALL WORK LOCATED WITHIN 200" OF THE RUNWAY(S) E=5 O
Z L >
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| 2. PHASE 1 MAY BE INITIATED 8Y THE CONTRACTOR WITH THE APPROVAL OF THE AIRPORT MANAGER. PHASE 1 SHALL NOT BEGIN = W r =
BEFORE SEPTEMBER 1, 2008. PHASE 1 CONSISTS OF ALL WORK NOT WITHIN 200" OF THE RUNWAY 9/27 CENTERUINE, = 'EI— T} (_3
| PHASE 2 IS THE WORK THAT REQUIRES BOTH RUNWAYS TO BE SHUT DOWN. THE CONTRACTOR SHALL EXPEDITE ALL o5 o = =
WORK WITHIN PHASE 2 WORK AREA TQ MINIMIZE THE CLOSURE TIME OF THE TURF RUNWAY. PHASE 2 WILL BE SCHEDULED Ox § o )
| BY THE CONTRACTOR (APPROVED BY THE AIRPORT MANAGER) DURING THE PHASE 1 CONSTRUCTION. L T % 5
[
I PHASE 1 NOTES: E E E
=
P 1, THIS WORK SHALL CONSIST OF ALL WORK ON THE PROJECT NOT WITHIN 200" EITHER SIDE OF THE RUNWAY 9/27 % 1T} 2
| CENTERLINE. DURING THIS PHASE, RUNWAY 18/36 WILL BE CLOSED WITH CLOSURE MARKERS AS REQUIRED BY THE FAA AND =] o)
AS DETAILED. THE EXISTING VISUAL NAVAIDS SHALL BE DISCONNECTED IN THE VAULT. THE CONTRACTOR SHALL COORDINATE 2
|} THE CLOSURE OF THE RUNWAY WITH THE AIRPORT 2 WEEKS IN ADVANGE TO ALLOW FOR THE RELOCCATION OF BASED o
| AIRCRAFT.
CONSTRUCTION ACTIVITY PLAN NOTES: | 2. WORK IN THIS PHASE INCLUDES CORING OUT FOR THE PROPOSED WIDENING,/T\EXTENBING—FHE—EXISTING—BRAINASE CONBU,
CONSTRUCTING EMBANKMENT, CONSTRUCTING THE AGGREGATE SUBBASE, CONSTRUCTING THE AGGREGATE BASE AND
THE CONTRAGTOR SHALL PLACE ALL BARRICADES 6. THE CONTRACTOR SHALL PROVIDE LIGHTS AND [ CONSTRUCTING NEW FOUNDATIONS FOR THE SASE MOUNTED EDGE LIGHTS AND VISUAL NAVAIDS.
AND DEACTIVATE PAPI SYSTEMS AS SHOWN PRIOR FLAGGING ON ALL EQUIFMENT IN COMFORMANCE
TO STARTING WORK. WITH THE FAA ADVISORY CIRCULAR 150/5210-5B | 3. THIS WORK WILL REQUIRE THAT THE CONTRACTOR CROSS RUNWAY 9/27. THE CONTRACTOR SHALL BARRICADE BOTH SIDES OF
SND 5370-2E (LATEST). THE RUNWAY AND PROVIDE A FLAGPERSON ON BOTH SIDES OF THE RUNWAY IN CONTACT WITH LOCAL AR TRAFFIC TO
THE CONTRACTOR SHALL CONTINUOUSLY MAINTAIN | CLOSURE MARKER CONTROL THE CROSSING OF VEHICLES. VEHICLES WiLL BE REQUIRED TO STOP OM BOTH SIDES OF THE RUNWAY, VISUALLY . =
CONTROL OF DUST N THIS AREA DURING HAULING 7. THE CONTRACTOR SHALL PROVIDE LIGHTED [ ] PHASE 2 CHECK THE APPROACH IN BOTH DIRECTIONS AMD RECIEVE APPROVAL FROM THE FLAGPERSON BEFCGRE PROCEEDING ACROSS ; 4
OPERATIONS. BARRICADES AT ALL CLOSURE LOCATIONS OR EDGE THE RUNWAY. S »
DROP—QOFFS GREATER THAN 3 INCHES. ADJACENT | z =
THE CONTRACTOR SHALL SEQUENCE HIS/ HER TO THE PAVEMENTS THAT ARE OPEN TO AIRCRAFT 4. THE CONTRACTOR SHALL CONTINUOUSLY GLEAN THE OPEN RUNWAY AT THE CROSSING POINT. 5 ww
CONSTRUCTION OPERATIONS ‘SO AS TO ‘MINIMIZE OPERATIONS. THE CONTRACTOR SHALL BE T4 a §%‘§
DISRUPTIONS TO THE AIRCRAFT OPERATIONS. RESPONSIALE FOR MAINTAINING THE BARRICADES 5. VEHICLES SHALL OPERATE ON THE RUNWAY. THE CONTRACTOR SHALL VISUALLY INSPECT THE RUNWAY CONTINUQUSLY DURING g5E
IN AN OPERABLE CONDITION FOR THE DURATION | HAULING OPERATIONS TO VERIFY THAT TRAFFIC IS NOT DAMAGING THE EXISTING PAVEMENT. a3
THE GONTRACTOR'S FLAGGER SHALL BE IN OF THE PROJECT. l_gg;
CONSTANT RADIO CONTACT WITH LOCAL AIR TRAFFIC 6. UPON COMPLETION OF THESE ITEMS OUTSIDE OF THE RUNWAY 9/27 AREA, THE CONTRACTOR WILL INITIATE PHASE 2, =
ANY TIME CONSTRUCTION TRAFFIC IS CROSSING OR 8.  BARRICADES SHALL BE PLACED ON 15' CENTERS / ) :%ég
OPERATING WITHIN 200° OF THE RUNWAY AND SHALL BE PLACED 40' FROM ACTIVE TAXIWAY PHASE 2 NOTES: ©Qrssa
CENTERLINE. THE CONTRACTOR SHALL PROVIDE CENTERLINES AND 200" FROM ACTIVE RUNWAY - OOz
RADIOS CAPARIE OF OPERATING QN THE CENTERLINES ¥ P AE T AANCTON GATIAME AC THIE DUINARARCT  AARGEAATE O OOASE  AACOCAATE BACE DT LIMM IS p
NECESSARY FRE UENCY =T REPUAL SR LS ) [ Il’li:) WURI\ .‘_)I"].‘-\LL LUNDID U INC LURSIRUGIIVTNY ur Iinc 3UDUHHDL. H\J\Jﬁ\:uﬂ.{r_ Q'JDDHQI’_. .HUGF\I:\JHIL DAST, O r\ﬂll‘UUQ
o : 9. THE CONTRACTOR SHALL NOT MAVE ACCESS To SURFACE ON THE WIDENING; AND LEVELING COURSE AND THE POROUS FRICTION COURSE ON THE RUNWAY. THE COMPLETION ﬂ
. - OF THE LIGHTING WITHIN 200° OF THE RUNWAY 9/27 CENTERLINE AND THE INITIAL MARKING OF THE RUNWAY SHALL ALSO
m‘; NRL}\IL% IS/E?K?EN;ELQSEEWEE:::SGE 22?)0 Tl—?g ﬁEYEAS!JAFFLToiRTEHENSIIEZ?gJ gLHEEETHAN THE BE COMPLETED DURING THIS PHASE. UPCN COMPLETION OF PHASE 2 THE TURF RUNWAY SHALL BE REQPENED, THE ONLY
RUNWAY AND ARPORT SHALL BE CLOSED. CONSTRUGTION  ACTIVITY BLAN WITHOUT THE ﬁlaoRillJb?cl;-: OF THE TURF RUNWAY FOLLOWING THE END OF PHASE 2 SHALL BE FOR THE FINAL APPLICATION OF THE PAVEMENT DESIGN BY: KLB
AFPROVAL OF THE AMRPORT MANAGER. . DRAWN BY: CMT
2. THE CONTRACTOR SHALL BE GIVEN 12 CONSECUTIVE CALENDAR DAYS, STARTING ON A MONDAY SELECTED BY THE CUECKED BY:  JEF
CONTRACTOR AND APPROVED BY THE AIRFORT MANAGER TO COMPLETE THE WORK IN PHASE 2. THE CONTRACTOR WitL BE
ALLOWED TO COMPLETE THE BITUMINOUS LEVELING COURSE AND BITUMINOUS WIDENING OUTSIDE OF THE PHASE 2 AREA IF HE APPROVED gy,  JEF
REQUESTS TO REDUCE THE AMOUNT OF WORK IN THE PHASE 2 AREA. DATE: 4/ 1872008
3. LIQUIDATED DAMAGES OF $500 PER DAY WILL BE CHARGED FOR ANY DAYS BEYOND THE SPECIFIED AMOUNT THAT THE TURF JOB No: 0641203
RUNWAY REMAINS CLOSED. L PROL. NO, SAR.3652

4. THE CONTRACTOR MAY CONTINUE TO WORK IN THE PHASE 1 AREA FOLLOWING THE RE—OPENING OF THE TURF RUNWAY AS
SPECIFIED iIN THE OVERALL CONTRACT TiME.

AP PRGJ. NO, 3-17-0094-89
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